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BID OPENING FORM

DATE: 3/18/2003
DOT_RGGB03

SR 99
GEORGE WASHINGTON BRIDGE
SEISMIC STAGE 2
02A034

ITEM#DESCRIPTIONQUANTITY UNIT PRICE UNIT PRICE UNIT PRICE
1MOBILIZATIONLUMP SUM
2 REMOVE AND RESTORE SITE AMENITTIESLUMP SUM
3 CLEAR AND GRUB TREES AND LAWNLUMP SUM
4ROADWAY EXCAVATION INCL. HAUL80 C.Y.
5DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT-1 CALC
6BRIDGE DECK REPAIR10000 EST.
7CONTAINMENT OF ABRASIVESLUMP SUM
8FORCE ACCOUNT TCLP TESTING OF CONTAINMENT WASTE10000 EST.
9FORCE ACCOUNT DISPOSAL OF CONTAINMENT WASTE10000 EST.
10 FIELD MEASURING EXISTING BRIDGE NO. 99/560LUMP SUM
11 FURNISHING FRICTION PENDULUM BEARING - TYPE A4 EACH
12 FURNISHING FRICTION PENDULUM BEARING - TYPE B4 EACH
13 FURNISHING FRICTION PENDULUM BEARING - TYPE C4 EACH
14 INSTALLING FRICTION PENDULUM BEARING - TYPE A4 EACH
15 INSTALLING FRICTION PENDULUM BEARING - TYPE B4 EACH
16 INSTALLING FRICTION PENDULUM BEARING - TYPE C4 EACH
17 SHOCK TRANSMISSION UNIT4 EACH
18 TEMPORARY SUPPORT SYSTEM - PIER S-1LUMP SUM
19 TEMPORARY SUPPORT SYSTEM - PIER S-3LUMP SUM
20 TEMPORARY SUPPORT SYSTEM - PIER N-1LUMP SUM
21 TEMPORARY SUPPORT SYSTEM - PIER N-3LUMP SUM
22 SEISMIC RETROFIT - PIER S-1LUMP SUM
23 SEISMIC RETROFIT - PIER S-2LUMP SUM
24 SEISMIC RETROFIT - PIER S-3LUMP SUM
25 SEISMIC RETROFIT - PIER N-1LUMP SUM
26 SEISMIC RETROFIT - PIER N-2LUMP SUM
27 SEISMIC RETROFIT - PIER N-3LUMP SUM
28 EXPANSION JOINT MODIFICATION - PIER S-3LUMP SUM
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29 EXPANSION JOINT MODIFICATION - PIER N-3LUMP SUM
30 SEISMIC RESTRAINER - PIER S-52 EACH
31CRUSHED SURFACING BASE COURSE86 TON
32ASPHALT CONC. PAVEMENT CL. B68 TON
33 REMOVE AND RESTORE IRRIGATION SYSTEMLUMP SUM
34ESC LEAD400 DAY
35STABILIZED CONSTRUCTION ENTRANCE85 S.Y.
36STREET CLEANING100 HR
37INLET PROTECTION28 EACH
38SILT FENCE745 L.F.
39EROSION/WATER POLLUTION CONTROL7500 EST.
40TOPSOIL TYPE A300 C.Y.
41PSIPE BOWHALL RED MAPLE, 2 1/2 IN. CAL, 12' HT, B&B18 EACH
42SOD INSTALLATION1810 S.Y.
43 EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING0.5 ACRE
44REPAIR IMPACT ATTENUATOR5000 EST.
45TRUCK MOUNTED IMPACT ATTENUATOR4 EACH
46OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR736 HR
47ILLUMINATION SYSTEMLUMP SUM
48FORCE ACCOUNT MINOR ELECTRICAL CHANGE5000 EST.
49SEQUENTIAL ARROW SIGN1220 HR
50PORTABLE CHANGEABLE MESSAGE SIGN9 EACH
51OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN1790 HR
52TYPE III BARRICADE25 EACH
53TEMPORARY TRAFFIC CONTROL DEVICESLUMP SUM
54TRAFFIC CONTROL LABOR4800 HR
55TRAFFIC CONTROL VEHICLE225 DAY
56TRAFFIC CONTROL SUPERVISOR1225 HR
57CONSTRUCTION SIGNS CLASS A232 S.F.
58 DETOUR SIGNINGLUMP SUM
59 WORK AREA SURVEYINGLUMP SUM
60 TEMPORARY FENCING1608 L.F.
61TRAINING1500 HR
62ROADSIDE CLEANUP5000 EST.
63REIMBURSEMENT FOR THIRD PARTY DAMAGE5 EST.
64MINOR CHANGE-1 CALC
65SPCC PLANLUMP SUM
66SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDSLUMP SUM


